



Everest Group of Construction UK Ltd

1 17 Stanley Park Road, Wallington, England, SM6 0HJ.

07494484706

Company number: 11069951

07/12/2023

20 Beddington terrace Mitchem road, Croydon, CR0 3HG.

Hi,

Re: Rear Extension

Please see below the quotation for the works to be done -

- Extension

According to the blueprint, we do work. The kitchen and bathroom first fitting material are involved with us. But second fitting are to be provided by customer. We work for only extension building.

- Electric Work and Plumbing work.

All electric and plumbing work is to be complete as per discussed. We will move your old boiler to the new place if any problem arrive, we try to sort out if not you need to make decision.

- Tails – we will do up to drainage means what we take out for moving the manhole. Those same tails, adhesive, grouts are to be provided by you.
- All double glazing door , window, sky roof and work arranged by customer

Please note that the following items to be supplied by customer -

Second fitting – Flooring tails, skirting board, Archi trey, (Door wall and Ceiling) paint, Door materials,
Radiator, Boiler,
Bathroom- tails, adhesive, grouts, toilet, wash basin, shower
Kitchen – work top, units, appliance and connections,
Electric and plumbing – all second fitting

Please note the following: -

- Please note that Labor, all first fix building materials included.
- **Prices** are quoted only for the execution of the jobs listed with the necessary materials.
- Please make sure that the **planning permission** is inhand before the commencement of works.

Payment schedule.

**Total price -
£39,000 Excluding
VAT**

Our quotation assumes that you shall make the following stage payments in realized funds/ cash to enable the smooth progress of every below work completed.

Advance - £5000

Concrete foundation -£ 5000

Brick work – 5000

Bram work – 3000

Roof work – 5000

Electric, plumbing first fitting -3000

skimming – 3000

Tailing work – 3000

Kitchen and bathroom – 4000

When all completed - 1000

- This price is only for building work, on this occasion we need to dig your foundation to show building control. If he accepts that foundation that comes under this price, if he doesn't accept that foundation WE NEED TO FILL AS WHAT HE TOLD. On this situation price is 5000 pounds, it's not included with main price.
- As per your plan you need soakaway, but you said that it's not necessary, if building controller ask to do this its cost you 2000 pounds.

Work program me – Once commenced our resources are programmed to continue the contract to completion unlesscompelled otherwise due to circumstances beyoundour control “viz” default in payments, acts of God etc.

We trust we have quoted in line with your requirements and please add your signature to this document endorsing youragreement to this contract and we would be pleased to discuss concerns if any you have on this quotation.

Thanking you

Director
Anantha babu

Customer
mahesathasan Sivakumar

